
04/27/2009 Page 1 of 5

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Project No: STP-LC49(77)
Project Name: Art Dye Trail System, American Fork City
Desc of Construction: Construct Bike/Pedestrian Trail
Estimate Completion date on or before 
County: UTAH (49)

KENNY SENG CONSTRUCTION INC
250 North Orem Blvd
OREM,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 50,000.00 19,363.8519,363.8550,000.00 8,500.00Lump 8,500.001
123Dust Control and Watering015720020 1,998.75 1,789.6514.5516.25 3,690.001000 gal 30.002

1Survey017210010 5,000.00 3,432.833,432.835,000.00 3,250.00Lump 3,250.003
480Borrow020560010 7,200.00 19,209.6040.0215.00 7,920.00Ton 16.504
35Remove Concrete Sidewalk022210110 1,400.00 368.2010.5240.00 350.00sq yd 10.005
2Clearing and Grubbing (Plan Quantity)022310020 24,000.00 15,152.507,576.2512,000.00 23,000.00Acre 11,500.006

1570Roadway Excavation (Plan Quantity)023160020 31,400.00 6,138.703.9120.00 22,765.00cu yd 14.507
2Loose Riprap023730010 700.00 867.88433.94350.00 300.00cu yd 150.008

18512 inch Culvert, Class A, Smooth026101002 7,400.00 3,317.0517.9340.00 4,532.50ft 24.509
920Untreated Base Course027210010 27,600.00 19,991.6021.7330.00 23,920.00Ton 26.0010
380HMA - Bike/Ped Path 1/2 Inch027430040 38,000.00 36,138.0095.10100.00 40,660.00Ton 107.0011

4Bollard03154000* 4,000.00 1,290.56322.641,000.00 1,720.00Each 430.0012
                                                                                          Subtotal 198,698.75 127,060.42 140,607.50

20 - STRUCTURES

1Block Retaining Wall (Est. Lump Qty 705 sq 02831000* 241,110.00 144,673.87144,673.87241,110.00 160,000.00Lump 160,000.0013
yd)

720Fence05120010* 46,800.00 45,928.8063.7965.00 40,320.00ft 56.0014
                                                                                          Subtotal 287,910.00 190,602.67 200,320.00

30 - LANDSCAPING

2915Silt Fence015710030 6,996.00 3,002.451.032.40 2,915.00ft 1.0015
3710Erosion Control Blanket023760010 7,420.00 5,490.801.482.00 5,565.00sq yd 1.5016
7030Strip, Stockpile, and Spread Topsoil (Plan 029120050 14,763.00 21,160.303.012.10 13,357.00sq yd 1.9017

Quantity)

33Broadcast Seed029220040 1,650.00 474.8714.3950.00 462.001000sqft 14.0018
                                                                                          Subtotal 30,829.00 30,128.42 22,299.00

40 - SIGNING

2Sign Type A-1, 24 inch x 24 inch028910042 600.00 313.50156.75300.00 1,120.00Each 560.0019
                                                                                          Subtotal 600.00 313.50 1,120.00

Total: 518,037.75 348,105.01 364,346.50

Percent of Engineer's Estimate: 70.33 %67.20 %
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A C E LANDSCAPE
882 NORTH 400 EAST
AMERICAN FORK,UT 84043

Project No: STP-LC49(77)
Project Name: Art Dye Trail System, American Fork City
Desc of Construction: Construct Bike/Pedestrian Trail
Estimate Completion date on or before 
County: UTAH (49)

RAM CONSTRUCTORS INC
165 NORTH 1330 WEST
SUITE B1
OREM,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 50,000.00 20,113.7520,113.7550,000.00 15,000.00Lump 15,000.001
123Dust Control and Watering015720020 1,998.75 3,936.0032.0016.25 6,150.001000 gal 50.002

1Survey017210010 5,000.00 4,000.004,000.005,000.00 2,000.00Lump 2,000.003
480Borrow020560010 7,200.00 6,288.0013.1015.00 7,200.00Ton 15.004
35Remove Concrete Sidewalk022210110 1,400.00 525.0015.0040.00 1,750.00sq yd 50.005
2Clearing and Grubbing (Plan Quantity)022310020 24,000.00 17,000.008,500.0012,000.00 11,000.00Acre 5,500.006

1570Roadway Excavation (Plan Quantity)023160020 31,400.00 12,560.008.0020.00 12,560.00cu yd 8.007
2Loose Riprap023730010 700.00 200.00100.00350.00 600.00cu yd 300.008

18512 inch Culvert, Class A, Smooth026101002 7,400.00 4,995.0027.0040.00 6,475.00ft 35.009
920Untreated Base Course027210010 27,600.00 21,160.0023.0030.00 22,080.00Ton 24.0010
380HMA - Bike/Ped Path 1/2 Inch027430040 38,000.00 47,728.00125.60100.00 43,320.00Ton 114.0011

4Bollard03154000* 4,000.00 6,000.001,500.001,000.00 3,600.00Each 900.0012
                                                                                          Subtotal 198,698.75 144,505.75 131,735.00

20 - STRUCTURES

1Block Retaining Wall (Est. Lump Qty 705 sq 02831000* 241,110.00 162,000.00162,000.00241,110.00 179,000.00Lump 179,000.0013
yd)

720Fence05120010* 46,800.00 47,520.0066.0065.00 44,200.80ft 61.3914
                                                                                          Subtotal 287,910.00 209,520.00 223,200.80

30 - LANDSCAPING

2915Silt Fence015710030 6,996.00 8,016.252.752.40 6,121.50ft 2.1015
3710Erosion Control Blanket023760010 7,420.00 5,565.001.502.00 9,275.00sq yd 2.5016
7030Strip, Stockpile, and Spread Topsoil (Plan 029120050 14,763.00 30,932.004.402.10 35,150.00sq yd 5.0017

Quantity)

33Broadcast Seed029220040 1,650.00 330.0010.0050.00 990.001000sqft 30.0018
                                                                                          Subtotal 30,829.00 44,843.25 51,536.50

40 - SIGNING

2Sign Type A-1, 24 inch x 24 inch028910042 600.00 600.00300.00300.00 400.00Each 200.0019
                                                                                          Subtotal 600.00 600.00 400.00

Total: 518,037.75 399,469.00 406,872.30

Percent of Engineer's Estimate: 78.54 %77.11 %
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CODY EKKER CONSTRUCTION INC
412 E. 3200 N.
LEHI,UT 84043

Project No: STP-LC49(77)
Project Name: Art Dye Trail System, American Fork City
Desc of Construction: Construct Bike/Pedestrian Trail
Estimate Completion date on or before 
County: UTAH (49)

S&L LANDSCAPING AND 
EXCAVATING, INC.
935 W CENTER STREET
LINDON,UT 84042

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 50,000.00 20,000.0020,000.0050,000.00 12,000.00Lump 12,000.001
123Dust Control and Watering015720020 1,998.75 2,583.0021.0016.25 4,305.001000 gal 35.002

1Survey017210010 5,000.00 3,500.003,500.005,000.00 3,600.00Lump 3,600.003
480Borrow020560010 7,200.00 3,840.008.0015.00 6,720.00Ton 14.004
35Remove Concrete Sidewalk022210110 1,400.00 700.0020.0040.00 315.00sq yd 9.005
2Clearing and Grubbing (Plan Quantity)022310020 24,000.00 14,000.007,000.0012,000.00 24,000.00Acre 12,000.006

1570Roadway Excavation (Plan Quantity)023160020 31,400.00 19,625.0012.5020.00 14,130.00cu yd 9.007
2Loose Riprap023730010 700.00 800.00400.00350.00 200.00cu yd 100.008

18512 inch Culvert, Class A, Smooth026101002 7,400.00 5,180.0028.0040.00 3,330.00ft 18.009
920Untreated Base Course027210010 27,600.00 18,400.0020.0030.00 18,400.00Ton 20.0010
380HMA - Bike/Ped Path 1/2 Inch027430040 38,000.00 42,180.00111.00100.00 43,700.00Ton 115.0011

4Bollard03154000* 4,000.00 4,700.001,175.001,000.00 4,400.00Each 1,100.0012
                                                                                          Subtotal 198,698.75 135,508.00 135,100.00

20 - STRUCTURES

1Block Retaining Wall (Est. Lump Qty 705 sq 02831000* 241,110.00 225,000.00225,000.00241,110.00 226,000.00Lump 226,000.0013
yd)

720Fence05120010* 46,800.00 43,920.0061.0065.00 43,920.00ft 61.0014
                                                                                          Subtotal 287,910.00 268,920.00 269,920.00

30 - LANDSCAPING

2915Silt Fence015710030 6,996.00 3,060.751.052.40 5,684.25ft 1.9515
3710Erosion Control Blanket023760010 7,420.00 5,565.001.502.00 4,897.20sq yd 1.3216
7030Strip, Stockpile, and Spread Topsoil (Plan 029120050 14,763.00 9,842.001.402.10 21,090.00sq yd 3.0017

Quantity)

33Broadcast Seed029220040 1,650.00 825.0025.0050.00 462.001000sqft 14.0018
                                                                                          Subtotal 30,829.00 19,292.75 32,133.45

40 - SIGNING

2Sign Type A-1, 24 inch x 24 inch028910042 600.00 1,400.00700.00300.00 400.00Each 200.0019
                                                                                          Subtotal 600.00 1,400.00 400.00

Total: 518,037.75 425,120.75 437,553.45

Percent of Engineer's Estimate: 84.46 %82.06 %
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MILLER PAVING, INC.
P.O. BOX 571039
SALT LAKE CITY,UT 84157-1039

Project No: STP-LC49(77)
Project Name: Art Dye Trail System, American Fork City
Desc of Construction: Construct Bike/Pedestrian Trail
Estimate Completion date on or before 
County: UTAH (49)

KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 50,000.00 3,400.003,400.0050,000.00 15,000.00Lump 15,000.001
123Dust Control and Watering015720020 1,998.75 2,583.0021.0016.25 1,476.001000 gal 12.002

1Survey017210010 5,000.00 3,485.003,485.005,000.00 11,000.00Lump 11,000.003
480Borrow020560010 7,200.00 2,184.004.5515.00 12,960.00Ton 27.004
35Remove Concrete Sidewalk022210110 1,400.00 404.2511.5540.00 280.00sq yd 8.005
2Clearing and Grubbing (Plan Quantity)022310020 24,000.00 32,600.0016,300.0012,000.00 34,000.00Acre 17,000.006

1570Roadway Excavation (Plan Quantity)023160020 31,400.00 32,342.0020.6020.00 28,260.00cu yd 18.007
2Loose Riprap023730010 700.00 320.00160.00350.00 940.00cu yd 470.008

18512 inch Culvert, Class A, Smooth026101002 7,400.00 7,400.0040.0040.00 5,920.00ft 32.009
920Untreated Base Course027210010 27,600.00 20,930.0022.7530.00 28,520.00Ton 31.0010
380HMA - Bike/Ped Path 1/2 Inch027430040 38,000.00 42,408.00111.60100.00 52,440.00Ton 138.0011

4Bollard03154000* 4,000.00 5,600.001,400.001,000.00 5,480.00Each 1,370.0012
                                                                                          Subtotal 198,698.75 153,656.25 196,276.00

20 - STRUCTURES

1Block Retaining Wall (Est. Lump Qty 705 sq 02831000* 241,110.00 229,000.00229,000.00241,110.00 141,000.00Lump 141,000.0013
yd)

720Fence05120010* 46,800.00 42,768.0059.4065.00 50,400.00ft 70.0014
                                                                                          Subtotal 287,910.00 271,768.00 191,400.00

30 - LANDSCAPING

2915Silt Fence015710030 6,996.00 4,809.751.652.40 5,830.00ft 2.0015
3710Erosion Control Blanket023760010 7,420.00 4,526.201.222.00 8,904.00sq yd 2.4016
7030Strip, Stockpile, and Spread Topsoil (Plan 029120050 14,763.00 10,193.501.452.10 42,180.00sq yd 6.0017

Quantity)

33Broadcast Seed029220040 1,650.00 660.0020.0050.00 4,752.001000sqft 144.0018
                                                                                          Subtotal 30,829.00 20,189.45 61,666.00

40 - SIGNING

2Sign Type A-1, 24 inch x 24 inch028910042 600.00 380.00190.00300.00 600.00Each 300.0019
                                                                                          Subtotal 600.00 380.00 600.00

Total: 518,037.75 445,993.70 449,942.00

Percent of Engineer's Estimate: 86.86 %86.09 %
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LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Project No: STP-LC49(77)
Project Name: Art Dye Trail System, American Fork City
Desc of Construction: Construct Bike/Pedestrian Trail
Estimate Completion date on or before 
County: UTAH (49)

JOHNSTON & PHILLIPS
251 WEST 1600 SOUTH
PO BOX 931
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 50,000.00 20,000.0020,000.0050,000.00 28,000.00Lump 28,000.001
123Dust Control and Watering015720020 1,998.75 2,460.0020.0016.25 2,460.001000 gal 20.002

1Survey017210010 5,000.00 4,000.004,000.005,000.00 3,800.00Lump 3,800.003
480Borrow020560010 7,200.00 7,200.0015.0015.00 7,680.00Ton 16.004
35Remove Concrete Sidewalk022210110 1,400.00 525.0015.0040.00 350.00sq yd 10.005
2Clearing and Grubbing (Plan Quantity)022310020 24,000.00 22,000.0011,000.0012,000.00 16,000.00Acre 8,000.006

1570Roadway Excavation (Plan Quantity)023160020 31,400.00 12,560.008.0020.00 21,980.00cu yd 14.007
2Loose Riprap023730010 700.00 100.0050.00350.00 500.00cu yd 250.008

18512 inch Culvert, Class A, Smooth026101002 7,400.00 8,880.0048.0040.00 11,100.00ft 60.009
920Untreated Base Course027210010 27,600.00 20,240.0022.0030.00 19,320.00Ton 21.0010
380HMA - Bike/Ped Path 1/2 Inch027430040 38,000.00 49,590.00130.50100.00 41,800.00Ton 110.0011

4Bollard03154000* 4,000.00 5,600.001,400.001,000.00 6,000.00Each 1,500.0012
                                                                                          Subtotal 198,698.75 153,155.00 158,990.00

20 - STRUCTURES

1Block Retaining Wall (Est. Lump Qty 705 sq 02831000* 241,110.00 235,000.00235,000.00241,110.00 220,000.00Lump 220,000.0013
yd)

720Fence05120010* 46,800.00 43,200.0060.0065.00 55,000.80ft 76.3914
                                                                                          Subtotal 287,910.00 278,200.00 275,000.80

30 - LANDSCAPING

2915Silt Fence015710030 6,996.00 5,830.002.002.40 5,830.00ft 2.0015
3710Erosion Control Blanket023760010 7,420.00 5,861.801.582.00 11,130.00sq yd 3.0016
7030Strip, Stockpile, and Spread Topsoil (Plan 029120050 14,763.00 31,635.004.502.10 42,180.00sq yd 6.0017

Quantity)

33Broadcast Seed029220040 1,650.00 495.0015.0050.00 3,135.001000sqft 95.0018
                                                                                          Subtotal 30,829.00 43,821.80 62,275.00

40 - SIGNING

2Sign Type A-1, 24 inch x 24 inch028910042 600.00 700.00350.00300.00 600.00Each 300.0019
                                                                                          Subtotal 600.00 700.00 600.00

Total: 518,037.75 475,876.80 496,865.80

Percent of Engineer's Estimate: 95.91 %91.86 %


